STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 32
NUMBER CF BIDDERS 9
PROGRAM ELEMENTS
Bl D RANK

04/ 17/ 02
02- 344204

BI' D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N PLUVAS COUNTY NEAR CLI O FROM 0. 3
KM SQUTH TO 0. 3 KM NORTH OF SULPHUR

02-PLU-89-3.2/3.6

CREEK BRI DGE

REPLACE BRI DCGE ( SCOUR)

DI SADVANTAGED BUSI NESS ENTERPRI SE -

2,394, 000.00 AMOUNT UNDER

FUND TOTAL HA21 2,700, 000
ENG NEERS EST
RAS
BI D TOTAL Bl DDER | D
1, 859, 788. 50 6
2,031, 728.00 7
2,071, 493. 00 1
2,095, 955. 50 2
2,129, 685. 00 9

16. 0%

TOTAL NUMBER OF WORKI NG DAYS

534, 211. 50

Bl DDER | NFORVATI ON

Bl D245

PAGE 1

04/ 18/ 02
CONTRACT CODE 'B '
73 CONTRACT | TEMS

FEDERAL Al D ACST-P089-(077)E

P-

P089- (077) E

ACBR- P089- (077) E

116

PERCENT UNDER EST 22.31

( NAVE/ ADDRESS/ LOCATI ON)

ABBOTT CAL NEVA JV

P O BOX 64
LOOM S CA 95650
BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624
LADD AND ASSOCI ATES

P O BOX 992750
REDDI NG CA 96099- 2750
BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459

REDDI NG CA 96049- 3459

VI KI NG CONSTRUCTI ON' COVPANY
I NC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670

FAX

FAX

FAX

FAX

FAX

916 660-0102
00805664
916 660-0104

916 686-5030
00439713
916 685-1459

530 241-6102
00743116
530 241-5492

530 245-0132
00703199
530 245-1016

916 852-5530
00745029
916 852-5533



02- 344204
02- PLU- 89-3
04/ 17/ 02

6

2,189, 132. 05

2,427,196. 00

2,448, 750. 00

2,579, 296. 00

MOWAT CONSTRUCTI ON COVPANY

P O BOX 1330

WOCDI NVI LLE WA 98072- 1330
AMERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660

REDDI NG CA 96049

W LLIAM P YOUNG CONSTRUCTI ON
I NC

151 A OLD COUNTY RQOAD

SAN CARLCS CA 94070

FAX

FAX

FAX

FAX

425 398- 0205
00709927
425 398-0226

707 746-8028
00526319
707 746-0936

530 244-3441
00754230
530 244-4949

650 620-0900
00732490
650 620-9484

Bl D245
PAGE 2
04/ 18/ 02



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

FONTANA CA

BALDW N CONTRACTI NG
CHI CO CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

C C P I NDUSTRI ES
COTTONWOOD CA

CAL KI RK LANDSCAPI NG
EUREKA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL
HAYWARD CA

DYW DAG

LONG BEACH CA
FONTANA STEEL
STOCKTON CA

J WDRILLI NG

SAN JCSE CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

PAVI NG

GRI NDI NG

FURNI SH PI PE

ERCSI ON CONTROL

STRI PI NG

POLYESTER AND JOI NT SEALS
PRESTRESSI NG

REBAR

DRI LLI NG

FENCI NG



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 P CN
BYRON CA

METAL BEAM GUARD RAI L



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALAM LLO STEEL

BENI CI A CA

CENTERLI NE STRI PI NG
ELK GROVE CA
CENTRAL FENCE
SACRAMENTO CA
CONTRACTORS CHEM CAL
HAYWARD CA

DS I

LONG BEACH CA

DON GARCI A

SOUTH LAKE TAHCE CA
J AND M LAND RESTORATI ON
BAKERSFI ELD CA

J WDRILLI NG

SAN JOSE CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

P CN

BYRON CA

REMCON

OAKDALE CA

CONTI NUED ON NEXT PAGE

REBAR

STRI PI NG

FENCI NG

POLYESTER OVERLAY

PRESTRESSI NG

PAVI NG

ERCSI ON CONTROL

CAST I N DRI LLED HOLE PI LI NG
ELECTRI CAL AND FLASHI NG BEACONS
METAL BEAM GUARD RAI L

ROADWORK



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
04/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 W C MALONEY
STOCKTON CA
Bl DDER | D NAME AND ADDRESS

BRI DGE  REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COWPANY

LI NCOLN CA
BALDW N CONTRACTI NG
CHI CO CA
C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL | NC
HAYWARD CA
DYW DAG SYSTEMS
LONG BEACH CA
FONTANA STEEL
STOCKTON CA
FRANK MEDI NA GENERAL ENG NEERI NG
OROVI LLE CA
J AND M LAND RESTORATI ON
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

PLACE SHOULDER BACKI NG

ASHPALT CONCRETE PAVI NG

PLACE BARRI ER RAIL

STRI PI NG AND PAVEMENT MARKI NG
POLYESTER OVERLAY

PRESTRESSI NG AND CAST | N PLACE CONCRETE
REI NFORCI NG STEEL

GATES AND FENCI NG

ERCSI ON CONTROL



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7

04/ 18/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J WDRILLI NG AND SONS
SAN JOSE CA

MORI SCLI  CONSTRUCTI ON
LI VERMORE CA

P C N CONSTRUCTI ON
BYRON CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

CAST I N DRI LLED HOLE PI LI NG
TEMPORARY S| GNAL SYSTEM
GUARD RAI L

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALAM LLO STEEL
BENI CI A CA

APEX FENCE
ANDERSON CA
BALDW N CONTRACTI NG
CHI CO CA

CTM

RANCHO CORDOVA CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
DS

LONG BEACH CA

CONTI NUED ON NEXT PAGE

REBAR ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)
PAVI NG

BARRI ER RAI L

TRAFFI C STRI PI NG ( PARTI AL)

PRESTRESSI NG



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ERC

ROSEVI LLE CA

J WDRILLI NG

SAN JCOSE CA

MC CULLOUGH CONSTRUCTI ON
SALYER CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

W C MALONEY | NC
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

EROSI ON CONTROL ( PARTI AL)
PI LI NG ( PARTI AL)

K RAI L AND ROCK SLOPE PROTECTI ON ( PARTI AL)
BEACONS ( PARTI AL)

BRI DGE DEMOLI TI ON ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ALAM LLO STEEL

BENI CI A CA

APEX FENCE
ANDERSON CA

BALDW N CONTRACTI NG
CHI CO CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

REBAR

GUARD RAI L

PAVI NG

BARRI ER RAI L

STRI PI NG



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CONTRACTORS CHEM CAL
FREMONT CA

DS

LONG BEACH CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

J WDRILLI NG AND SONS
SAN JOSE CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

MORI SCLI  CONSTRUCTI ON

LI VERMORE CA

REMCON

OAKDALE CA

W C MALONEY

STOCKTON CA

Bl DDER | D NAME AND ADDRESS

OVERLAY AND JO NT SEAL
PRESTRESSI NG

ERCSI ON CONTROL

PI LI NG

FENCI NG

BEACON

ROADWORK

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALAM LLO STEEL
207 EAST CHANNEL ROAD
BENI CI A CA

CONTI NUED ON NEXT PAGE

REBAR



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
04/ 18/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BALDW N CONTRACTI NG
1764 SKYWAY

CHI CO CA

CENTRAL FENCE

143 OITO CI RCLE
SACRAMENTO CA

CENTRAL STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA
CLEMENS CONSTRUCTI ON
REDDI NG CA

DYW DAG SYSTEMS | NTERNATI ONAL
2154 SOUTH STREET
LONG BEACH CA

E R C CONTRACTI NG

301 KI NG ROAD

ROSEVI LLE CA

J WDRILLI NG

540 PAMLAR AVENUE
SAN JCSE CA

MORI SCLI  CONSTRUCTI ON
P O BOX 2762

LI VERMORE CA

P C N CONSTRUCTI ON
5301 F BYRON HOT SPRI NGS ROAD
BYRON CA

CONTI NUED ON NEXT PAGE

GRADI NG AND PAVI NG

FENCI NG

PAVEMENT NMARKI NGS

CULVERT AND RI P RAP

PRESTRESSI NG

ERCSI ON CONTROL

CAST I N DRI LLED HOLE

ELECTRI CAL

METAL BEAM GUARD RAI L



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 11
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

W C MALONEY
P O BOX 30326
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE
ANDERSON CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BALDW N CONTRACTI NG
CHI CO CA

CENTERLI NE STRI PI NG
ELK GROVE CA

E R C CONTRACTI NG
ROSEVI LLE CA
FONTANA STEEL
STOCKTON CA
MALCOLM DRI LLI NG
HAYWARD CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

FENCI NG

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG ( PARTI AL)
STRI PI NG

ERGSI ON CONTRCL

REBAR

CAST I N DRI LLED HOLE PI LI NG

ELECTRI CAL



02- 344204
02- PLU- 89-3
04/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
04/ 18/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE COVPANY
ANDERSON CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DI VERSI FI ED

SPARKS NV

E R C CONTRACTI NG I NC
ROSEVI LLE CA

SHASTA CONSTRUCTORS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

NETAL BEAM GUARD RAI L
STRI PI NG

BRI DGE REMOVAL

EROSI ON CONTROL

BRI DGE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALAM LLO

BENI CI A CA

BALDW N CONTRACTI NG

CHI CO CA

BALDW N CONTRACTI NG

CHI CO CA

CMT

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

REBAR

I TEMS 2, 21, 23, 24, 27 THRU 29, 33, 34, 41, 42, 47
| TEM5 54 THRU 58

BARRI ER RAI L

TRAFFI C STRI PI NG



02- 344204 Bl D245

02- PLU- 89-3 PAGE 13
04/ 17/ 02 04/ 18/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS, ROADWAY SI GNS AND MARKERS
NEWCASTLE CA
CONTRACTORS CHEM CAL POL=
YESTER CONCRETE AND JO NT SEALS

HAYWARD CA

DSI POST TENSI ONI NG

LONG BEACH CA

E R C CONTRACTI NG ERCSI ON CONTRCOL

ROSEVI LLE CA

KUNSVAN FENCI NG

PORTCLA CA

MB I METAL BEAM GUARD RAI L

LI VERMORE CA

MORI SCLI  CONSTRUCTI ON TEMPORARY BEACONS

LI VERMORE CA

S| LVERADO DEMOLI TI ON

OAKLAND CA

WEST COAST DRI LLI NG DRI LL PILING

PI NOLE CA



02- 344204 Bl D245

02- PLU- 89- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 890 5. 50 4,895. 00
2 073036 1500 MM TEMPORARY CULVERT M 90 300. 00 27, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
5 074028 TEMPORARY FI BER ROLL M 100 8. 00 800. 00
6 074029 TEMPORARY SI LT FENCE M 150 8. 00 1, 200. 00
7 074030 TEMPORARY STRAW BALE EA 30 30. 00 900. 00
8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4,000. 00* 4, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
10 120116 TYPE || BARRI CADE EA 15 40. 60 609. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 480 7.40 3, 552. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 500 1.65 2, 475. 00
13 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 130 40. 00 5, 200. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 8, 030. 00 16, 060. 00
15 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 5, 000. 00* 5, 000. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) M 260 30. 00 7,800. 00
17 150605 REMOVE FENCE M 520 5.00 2, 600. 00
18 150620 REMOVE GATE EA 3 75.00 225. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 95 10. 00 950. 00
20 150742 REMOVE ROADSI DE S| GN EA 3 75. 00 225. 00
21 150860 REMOVE BASE AND SURFACI NG VB 640 9.50 6, 080. 00
22 152390 RELOCATE ROADSI DE SI GN EA 2 140. 00 280. 00
23 (S) 023480 COLD PLANE ASPHALT CONCRETE PAVEMVENT Ve 790 6. 50 5, 135. 00
(50 MM MAXI MUM)
24 (S) 023481 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 640 8. 00 5, 120. 00
(135 MM MAXI MUM)
25 153225 PREPARE CONCRETE BRI DGE DECK SURFACE Ve 637 13.00 8, 281. 00
26 157550 BRI DGE REMOVAL LS LUMP SUM 103, 000. 00* 103, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 600. 00* 3, 600. 00
28 190101 ROADVWAY EXCAVATI ON VB 2, 360 12.00 28, 320. 00
29 190185 SHOULDER BACKI NG STA 15 750. 00 11, 250. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 230 60. 00 13, 800. 00
31 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) B 68 100. 00 6, 800. 00
32 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 199 50. 00 9, 950. 00
33 198001 | MPORTED BORROW VB 2,150 17.85 38, 377. 50
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 670 16. 00 10, 720. 00
35 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 6 486. 00 2,916. 00



02- 344204 Bl D245

02- PLU- 89- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 240 2.20 528. 00
37 (S) 203024 COMPCST ( ERCSI ON' CONTROL) KG 2, 600 1.00 2, 600. 00
38 (S) 203040 SEED ( ERCSI ON CONTROL) KG 80 73.00 5, 840. 00
39 (S) 203056 COMMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 240 2.10 504. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 240 2.10 504. 00
41 260201 CLASS 2 AGGREGATE BASE VB 1,230 40. 00 49, 200. 00
42 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 840 64. 00 245, 760. 00
43 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 565 300. 00 169, 500. 00
PI LI NG
44 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 38, 000. 00* 38, 000. 00
45 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 57 400. 00 22, 800. 00
46 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 530 580. 00 307, 400. 00
47 510526 M NOR CONCRETE ( BACKFI LL) MB 5 250. 00 1, 250. 00
48 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 13 1, 800. 00 23, 400. 00
49 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 637 52.00 33, 124. 00
50 (S) 519142 JONT SEAL (MR 40 MV) M 27 200. 00 5, 400. 00
51 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 51, 600 1.60 82, 560. 00
52 (SF)520110 BAR REl NFORC| NG STEEL ( EPOXY COATED) KG 38, 100 1.50 57, 150. 00
( BRI DGE)
53 566011 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00
54 667053 600 MM X 450 MVl CORRUGATED STEEL PI PE M 22 115. 00 2, 530. 00
ARCH (2.77 MM THI CK)
55 023482 ROCK SLOPE PROTECTI ON VB 710 56. 50 40, 115. 00
( RELOCATED, METHOD B)
56 721012 ROCK SLOPE PROTECTI ON VB 640 46. 50 29, 760. 00
(BACKING NO. 3, METHOD B)
57 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1,420 51.00 72, 420. 00
58 729010 ROCK SLOPE PROTECTI ON FABRI C V7 1,180 1.30 1, 534. 00
59 (S) 800004 FENCE (TYPE BW 5- STRAND, WOOD POST) M 490 14.00 6, 860. 00
60 (S) 023483 6.4 M METAL GATE EA 1 1, 000. 00 1, 000. 00
61 (S) 801368 3.7 M METAL GATE EA 1 900. 00 900. 00
62 (S) 801371 4.9 M METAL GATE EA 1 900. 00 900. 00
63 820108 DELI NEATOR ( CLASS 2) EA 16 38.50 616. 00
64 023484 H GHWAY POST MARKER EA 2 38.50 77.00
65 820112 MARKER ( CULVERT) EA 2 38.50 77.00
66 820151 OBJECT MARKER ( TYPE L-1) EA 8 38.50 308. 00
67 832001 METAL BEAM GUARD RAI LI NG M 31 75.00 2,325.00
68 ( SF) 023485 CONCRETE BARRI ER ( TYPE 80) M 129 800. 00 103, 200. 00



02- 344204 Bl D245

02- PLU- 89- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 16
04/ 17/ 02 04/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
69 (S) 839553 END SECTI ON EA 4 100. 00 400. 00
70 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 13 120. 00 1, 560. 00
72 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2,410 2.60 6, 266. 00
( SPRAYABLE)
73 999990 MOBI LI ZATI ON LS LUMP SUM 186, 000. 00* 186, 000. 00

TOTAL 1, 859, 788. 50



|
I TEM

OCoO~NOODAWNE

02- 344204
02- PLU- 89-3
04/ 17/ 02

4.00

103, 000. 00*
3, 600. 00*
35.00

103000.
3600.
82600.
11250.
6900.
3740.
20895.
60200.
10720.
2100.
720.
2600.
4400.
960.

SUMMARY

OF

REMA I

16000.

3160.
5120.
8281.
103000.
3600.
47200.
5625.
9200.
10200.
23880.
53750.
10720.
2100.
720.
1950.
4400.
960.

N

. 00*
- 00*
100

450
2090
360
6400
600
3950
3840
3822
103000.
3600
51920
5250
4600.
20060.
14925
43000
20100.
1590
960
1742
4640.
1140

Bl D245
PAGE 17
04/ 18/ 02
FI FTH
BI D AMOUNT
10. 00 8900
300. 00 27000
1, 000. 00* 1000
2, 500. 00* 2500
15. 00 1500
15.00 2250
25.00 750
5, 000. 00* 5000
100, 000. 00* 100000
150. 00 2250
4.00 1920
1.00 1500
45. 00 5850
2,500. 00 5000
25, 000. 00* 25000
30. 00 7800
10. 00 5200
1, 000. 00 3000
25.00 2375
200. 00 600
35.00 22400
400. 00 800
12.00 9480
12.00 7680
15.00 9555
103, 000. 00* 103000
3, 600. 00* 3600
30. 00 70800
800. 00 12000
60. 00 13800
80. 00 5440
65. 00 12935
30. 00 64500
20. 00 13400
400. 00 2400
3.00 720
1.00 2600
55.00 4400
4.00 960



02- 344204

SUMMARY

02- PLU- 89- 3
04/ 17/ 02

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

2.00 480. 00

75.00 92250. 00

64. 00 245760. 00

305. 00 172325. 00

45, 000. 00* 45000. 00

315. 00 17955. 00

425.00 225250. 00

250. 00 1250. 00

1, 930. 00 25090. 00

56. 00 35672. 00

228. 00 6156. 00

2.00 103200. 00

1.55 59055. 00

350. 00 350. 00

200. 00 4400. 00

30. 00 21300. 00

92. 00 58880. 00

92. 00 130640. 00

3.00 3540. 00

39.00 19110. 00

1, 600. 00 1600. 00

1, 400. 00 1400. 00

1, 500. 00 1500. 00

20. 00 320. 00

50. 00 100. 00

50. 00 100. 00

40. 00 320. 00

84. 00 2604. 00

600. 00 77400. 00

100. 00 400. 00

2, 300. 00 9200. 00

125. 00 1625. 00

2.00 4820. 00

190, 000. 00* 190000. 00
2,031, 728. 00

OF REMA

RD
AMOUNT

00 240
00 71340
00 245760
00 174020
00* 44880
00 36480
00 339200
00 1500
00 23400
00 33124
00 5400
67 86172
51 57531
00 300
00 4400
00 14200
00 35200
00 92300
50 2950
00 10290
00 2500
00 1500
00 2000
00 640
00 90
.00 80.
.00 320.
.00 6200.
.00 86430.
.00 600.
.00 8400.
.00 1430.
.50 6025.
00~* 200000

2,071, 493. 00

I NI NG BI DDERS
_______________________________ |
FOURTH |
BI D ANOUNT

_______________________________ |

5. 00 1200

55. 60 68388

66. 00 253440

285. 00 161025

45, 000. 00* 45000

650. 00 37050

650. 00 344500

300. 00 1500

2, 500. 00 32500

25. 00 15925

75.00 2025

1.80 92880

1.65 62865

300. 00 300

190. 00 4180

25.00 17750

82. 00 52480

82. 00 116440

3.00 3540

30. 00 14700

1, 200. 00 1200

650. 00 650

750. 00 750

40. 00 640

40. 00 80

40. 00 80

40. 00 320.

200. 00 6200.

750. 00 96750.

200. 00 800.

2,500. 00 10000

110. 00 1430

2.35 5663.

200, 000. 00* 200000

2,095, 955. 50

Bl D245
PAGE 18
04/ 18/ 02
FI FTH
BI D AMOUNT
4.00 960
90. 00 110700
70. 00 268800
200. 00 113000
55, 000. 00* 55000
500. 00 28500
490. 00 259700
250. 00 1250
2, 000. 00 26000
60. 00 38220
225.00 6075
1.80 92880
1.60 60960
300. 00 300
200. 00 4400
20. 00 14200
70. 00 44800
70. 00 99400
2.00 2360
15. 00 7350
1, 000. 00 1000
900. 00 900
900. 00 900
40. 00 640
45. 00 90
40. 00 80
40. 00 320.
200. 00 6200
700. 00 90300
150. 00 600
2,100. 00 8400
55.00 715
2.00 4820.
210, 000. 00* 210000

2,129, 685.00
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02- 344204
02- PLU- 89-3
04/ 17/ 02

14.50

103, 000. 00*
3, 600. 00*
32.00

450.
2280.
225.
19200.
360.
7900.
7680.
9236.
103000.
3600.
75520.
11250.
6440.
2108.
11940.
58050.
10720.
1500.
960.
1716.
4480.
1140.

SUMMARY

OF

. 00*

REMA I

3360.
3000.
5850.
18000.
25000.
16900.
7800.
900.
2375.
450.
19200.
600.
3950.
3840.
2548.
103000.
3600.
94400.
12000.
34500.
23800.
4975.
64500.
13400.
1500.
960.
1716.
4480.
1140.

NI NG BI DDERS
_______________________________ |
El GHTH |
[ BI D ANOUNT
_______________________________ |
00| 12.00 10680
00| 655. 00 58950
00| 4,000. 00* 4000
00| 18, 000. 00* 18000
00| 17.00 1700
00| 5. 00 750
00| 12.00 360
00| 3, 000. 00* 3000
00| 40, 000. 00* 40000
00| 100. 00 1500
00| 4.00 1920
00| 1.00 1500
00| 40. 00 5200
00| 12, 500. 00 25000
00| 13, 000. 00* 13000
00| 65. 00 16900
00| 3.00 1560
00| 200. 00 600
00| 22.00 2090
00| 100. 00 300.
00| 15. 00 9600.
00| 300. 00 600.
00| 8. 00 6320.
00| 8. 00 5120.
00| 12.00 7644.
00| 65, 000. 00* 65000.
00| 3, 600. 00* 3600.
00| 55. 00 129800.
00| 9.00 135.
00| 105. 00 24150.
00| 370. 00 25160.
00| 105. 00 20895.
00| 33.00 70950.
00| 35.00 23450.
00| 300. 00 1800.
00| 4.60 1104.
00| .80 2080.
00| 65. 00 5200.
00| 5. 40 1296.

Bl D245
PAGE 19
04/ 18/ 02
NI NTH
BI D AMOUNT
5.00 4450
230. 00 20700
2, 500. 00* 2500
13, 000. 00* 13000
13.50 1350
10. 00 1500
55. 00 1650
5, 800. 00* 5800
11, 500. 00* 11500
44.00 660
5.00 2400
1.00 1500
22.00 2860
17, 620. 00 35240
15, 000. 00* 15000
53.00 13780
10. 00 5200
50. 00 150
23.00 2185
155. 00 465
35.00 22400
255.00 510.
10. 50 8295.
12.50 8000.
14.00 8918.
103, 000. 00* 103000.
3, 600. 00* 3600.
37.00 87320.
775.00 11625.
145. 00 33350.
82.00 5576.
126. 00 25074.
30. 00 64500.
18. 00 12060.
255.00 1530.
4.50 1080.
.70 1820.
56. 50 4520.
5.00 1200.



02- 344204 Bl D245
02- PLU- 89- 3 SUMMARY OF REMAINING BIDDERS PAGE 20
04/ 17/ 02 04/ 18/ 02
------------------------------- R R e R R R
SI XTH | SEVENTH [ El GHTH NI NTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- R R R R R
5. 00 1200. 00| 5. 00 1200. 00| 6. 00 1440. 00| 5.75 1380. 00
75. 00 92250. 00| 75. 00 92250. 00| 44.00 54120. 00| 79. 50 97785. 00
64. 00 245760. 00| 65. 00 249600. 00| 72.00 276480. 00| 66. 50 255360. 00
297. 57 168127. 05| 450. 00 254250. 00| 336. 00 189840. 00| 285. 00 161025. 00
44,570. 00* 44570. 00| 60, 000. 00* 60000. 00| 44, 100. 00* 44100. 00| 47, 000. 00* 47000. 00
450. 00 25650. 00| 500. 00 28500. 00| 840. 00 47880. 00| 363. 00 20691. 00
770. 00 408100. 00| 755. 00 400150. 00| 840. 00 445200. 00| 1, 257. 00 666210. 00
250. 00 1250. 00| 200. 00 1000. 00| 180. 00 900. 00| 250. 00 1250. 00
1, 600. 00 20800. 00| 2,000. 00 26000. 00| 2, 050. 00 26650. 00| 1, 850. 00 24050. 00
55. 00 35035. 00| 45. 00 28665. 00| 60. 00 38220. 00| 54. 00 34398. 00
160. 00 4320. 00| 150. 00 4050. 00| 240. 00 6480. 00| 230. 00 6210. 00
1.79 92364. 00| 2.00 103200. 00| 2.00 103200. 00| 1. 60 82560. 00
1.16 44196. 00 1.80 68580. 00| 1.20 45720. 00| 2.05 78105. 00
215. 00 215. 00| 300. 00 300. 00| 400. 00 400. 00| 325. 00 325. 00
200. 00 4400. 00| 185. 00 4070. 00| 280. 00 6160. 00| 205. 00 4510. 00
30. 00 21300. 00| 20. 00 14200. 00| 40. 00 28400. 00| 31. 00 22010. 00
92. 00 58880. 00| 75. 00 48000. 00| 90. 00 57600. 00| 94. 00 60160. 00
92. 00 130640. 00 90. 00 127800. 00| 90. 00 127800. 00| 94. 00 133480. 00
2.50 2950. 00| 4.50 5310. 00| 4.00 4720. 00| 3.00 3540. 00
38. 50 18865. 00| 20. 00 9800. 00| 25. 00 12250. 00| 15. 10 7399. 00
1, 500. 00 1500. 00| 500. 00 500. 00| 2,500. 00 2500. 00| 1, 515. 00 1515. 00
1, 300. 00 1300. 00| 500. 00 500. 00| 1, 800. 00 1800. 00| 805. 00 805. 00
1, 400. 00 1400. 00| 500. 00 500. 00| 1, 800. 00 1800. 00| 1, 010. 00 1010. 00
60. 00 960. 00| 38. 00 608. 00| 60. 00 960. 00| 35. 00 560. 00
80. 00 160. 00| 45. 00 90. 00| 60. 00 120. 00| 40. 00 80. 00
80. 00 160. 00| 40. 00 80. 00| 60. 00 120. 00| 40. 00 80. 00
40. 00 320. 00 40. 00 320. 00| 60. 00 480. 00| 40. 00 320. 00
84. 00 2604. 00| 200. 00 6200. 00| 220. 00 6820. 00| 285. 00 8835. 00
581. 00 74949. 00| 410. 00 52890. 00| 544. 00 70176. 00| 660. 00 85140. 00
100. 00 400. 00 150. 00 600. 00| 165. 00 660. 00| 105. 00 420. 00
2,300. 00 9200. 00| 2,100. 00 8400. 00| 2,310. 00 9240. 00| 2,020. 00 8080. 00
55. 00 715. 00 110. 00 1430. 00| 60. 00 780. 00| 63. 00 819. 00
2.55 6145. 50| 2.40 5784. 00| 2.00 4820. 00| 3.50 8435. 00
218, 716. 00* 218716. 00| 242, 000. 00* 242000. 00| 220, 000. 00* 220000. 00| 209, 481. 00* 209481. 00
2,189, 132. 05 2,427,196. 00 2,448, 750. 00 2,579, 296. 00



